STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 16

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS RAS

Bl D RANK

12/ 06/ 05
04- 258714
04- SOL- 680-R1.4/13.1

ENG NEERS EST

Bl D TOTAL

7,297,624.00

8,112,517. 25

8, 448, 975. 90

9, 002, 059. 50

9, 240, 512. 00

HA22 11, 095, 000

10, 212, 033. 30 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I'N SOLANO COUNTY | N AND NEAR
BENI CI A AND FAI RFI ELD FROM BENI CI A
VI ADUCT TO ROUTE 680 AND 80
SEPARATI ON

W DEN SHOULDERS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
FUND TOTAL

2,914, 409. 30

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 07/ 05
CONTRACT CODE "A '’
81 CONTRACT | TEMS

FEDERAL AID ACI M 680-2(349)E

TOTAL NUMBER OF WORKI NG DAYS 190

PERCENT UNDER EST 28. 54

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

BAY CI TI ES PAVI NG AND
GRADI NG | NC

P O BOX 6227

CONCORD CA 94524-6227
GH LOTTI BROS I NC

525 JACOBY STREET
SAN RAFAEL CA 94901

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94955

R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551

FAX

FAX

FAX

FAX

FAX

510 526-3424
00759729
510 526- 0990

925 687-6666
00238650
925 687-2122

415 454-7011
00132128
415 454-8376

707 763-2891
00357560
707 765-6417

925 606- 2400
00591940
925 961-1925



04- 258714
04- SOL- 680
12/ 06/ 05

10, 461, 350. 00

10, 972, 688. 50

4

2

GH LOTTI CONSTRUCTI ON  COVPANY
I NC

246 GHI LOTTI AVENUE

SANTA ROSA CA 95407

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

707 585-1221
00644515
FAX 707 585-1601

707 258-6261
00676166
FAX 707 258-1240

Bl D245
PAGE 2
12/ 07/ 05



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

12/ 07/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

A C CURBS
ELK GROVE CA

ATLAS TREE SURGERY
SANTA ROSA CA

LI NEAR OPTI ONS
MENLO PARK CA

LONESTAR LANDSCAPI NG
SAN MARTI N CA

MJURELCO ELECTRI C
PATTERSON CA

P C AND N CONTRACTI NG
BYRON CA

QUI MJ CONTRACTI NG
DI XON CA

R E MAHER
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

SELBYS ERGCSI ON CONTROL
LOOM S CA

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

SHOULDER BACKI NG AND ASPHALT CONCRETE DI KE ( PARTI AL)

CLEARI NG ( PARTI AL)

STRI PI NG AND RUMBLE STRI P

LANDSCAPI NG

ELECTRI CAL

VETAL BEAM GUARD RAI L

UNDERGROUND AND M NOR CONCRETE ( PARTI AL)

SLOPE PAVI NG ( PARTI AL)

SI GNS

HYDROSEEDI NG



04- 258714 Bl D245

04- SOL- 680 PAGE 4

12/ 06/ 05 12/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
UNI TED RENTALS TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
VANGUARD CONSTRUCTI ON CONCRETE BARRI ER

OAKLAND CA



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 5

12/ 07/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ATLAS TREE SURGERY
SANTA ROSA CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LANE SAFETY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

MURELCO ELECTRI CAL CONSTRUCTI ON
PATTERSON CA

QUI MJ CONTRACTI NG
DI XON CA

R E MAHER
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

TREE REMOVAL

ERCSI ON CONTRCL

TRAFFI C CONTROL

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

M NOR CONCRETE AND STORM DRAI NAGE

SLOPE PAVI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

CONCRETE BARRI ER

H GHWAY PLANTI NG



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
12/ 07/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
LI NCOLN CA 95608

ATLAS TREE SURGERY
SANTA RCSA CA 95407

AUSTI N ENTERPRI SE
BAKERSFI ELD CA 93312

BAY LI NE CUTTI NG AND CORI NG
CAKLAND CA 94608

BROMN AND FESLER
LI VERMORE CA 94550

CAL SAFETY INC
FREMONT CA 94538

LI NEAR OPTI ONS
MENLO PARK CA 94025

LONESTAR LANDSCAPI NG
SAN MARTI N CA

NI TTA CONSTRUCTI ON
LOOM S CA 95650

P C AND N CONSTRUCTI ON
BYRON CA 94514

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA 94503

CONTI NUED ON NEXT PAGE

SHOULDER BACKI NG ( PARTI AL)

CLEARI NG AND GRUBBI NG

RUMBLE STRI P

SAW CUTTI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

STRI PI NG

H GHWAY PLANTI NG

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

SI GNS



04- 258714 Bl D245

04- SOL- 680 PAGE 7

12/ 06/ 05 12/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL
NI POMO CA 93444
VANGUARD CONSTRUCTI ON BARRI ER
CAKLAND CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS I NC ASPHALT CONCRETE DI KE
8940 SHELDON ROAD
ELK GROVE CA
ANRAK CORPCRATI ON GRI NDI NG

5820 NMAYHEW ROAD
SACRAMENTO CA

ATLAS TREE SURCERY | NC TREE CLEARI NG
1544 LUDW G AVENUE
SANTA RCSA CA

AUSTI N ENTERPRI SE RUMBLE STRI P
1536 CALLOMY DRI VE
BAKERSFI ELD CA

CHRI SP COVPANY STRI PI NG
4365 OSGOOD ROAD
FREMONT CA 94538

P C AND N CONSTRUCTI ON | NC VETAL BEAM GUARD RAI L
5301 BYRON HOT SPRI NGS ROAD
BYRON CA

CONTI NUED ON NEXT PAGE



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

12/ 07/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

R E MAHER | NC
4545 HESS DRI VE
AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA

SELBYS SO L ERCSI ON CONTRCL COVPANY | NC

P O BOX 2120
LOOM S CA

UNI TED RENTALS H G-MAY | NC
1277 OLD BAY SHORE HI GAWAY

SAN JOSE CA

VANGUARD CONSTRUCTI ON
1010 39TH AVENUE
CAKLAND CA

W BRADLEY ELECTRI C
90 H LL ROAD
NOVATO CA 94945

WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

SLOPE PAVI NG

SI GNS

ERCSI ON CONTROL

TRAFFI C CONTROL

CONCRETE BARRI ER

ELECTRI CAL

H GHWAY PLANTI NG AND PLANT ESTABLI SHVENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ATLAS TREE SURGERY
SANTA ROSA CA

CONTI NUED ON NEXT PAGE

CLEARI NG



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

12/ 07/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BROMN AND FESLER
LI VERMORE CA

KCI
SAN LU S OBl SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

QUI MJ CONTRATI NG | NC
DI XON CA

R E MAHER
BENICI A CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

VANGUARD CONSTRUCTI ON
CAKLAND CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

ELECTRI CAL

ERCSI ON CONTRCL

STRI PI NG AND RUMBLE STRI P

VETAL BEAM GUARD RAI L

UNDERGROUND

SLOPE PAVI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

CONCRETE BARRI ER

PLANTI NG



04- 258714
04- SOL- 680
12/ 06/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 10

12/ 07/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL
HAYWARD CA

A C CURBS INC
ELK GROVE CA

ATLAS TREE SURGERY
SANTA ROSA CA

BAY LI NE CUTTI NG AND CORI NG
CAKLAND CA

FRANK MEDI NA
OROVI LLE CA

LANE SAFETY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

R E MAHER
AMERI CAN CANYON CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

ASPHALT CONCRETE DI KE

TREE REMOVAL

SAW CUTTI NG

TRAFFI C CONTROL

RUMBLE STRI P, STRI PI NG AND MARKI NG

METAL BEAM GUARD RAI L AND FLARED END SECTI ONS

ELECTRI CAL

ERCSI ON CONTRCL

SLOPE PAVI NG



04- 258714 Bl D245

04- SOL- 680 PAGE 11

12/ 06/ 05 12/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 R E SERRANO CONCRETE BARRI ER
MARTI NEZ CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS, DELI NEATORS

AVERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON M LE POST MARKERS, OBJECT MARKERS AND SI GN | NSTALLATI ON
AMERI CAN CANYON CA

WATKI N AND BORTOLUSSI | NC LANDSCAPI NG AND PLANT ESTABLI SHVENT
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APPLY A LI NE RUMBLE STRI P
19652 N H RCSH ST
ANDERSON CA 96007

FARVWEST SAFETY SI GNS
226 N MAIN ST
LODI CA 95240

LI NEAR OPTI ONS STRI PI NG
1 KELLY COURT
MENLO PARK CA 94025

MBI VETAL BEAM GUARD RAI LI NG
1175 GREENVI LLE RD
LI VERMORE CA 94550

QUI MJ CONTRACTI NG | NC UNDERGROUND DRAI NAGE SYSTEM
695 PRI DDY DR
DI XON CA 95620

CONTI NUED ON NEXT PAGE



04- 258714 Bl D245

04- SOL- 680 PAGE 12

12/ 06/ 05 12/ 07/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SELBYS SO L ERCSI ON CONTROL
P O BOX 2120

LOOM S CA 95650

SORRANO MODI FY BARRI ER
3430 PACHECO BLVD
MARTI NEZ CA 94553

W BRADLEY ELECTRI C ELECTRI CAL
90 HLL RD
NOVATO CA 94945



04- 258714 Bl D245

04- SOL- 680 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13

12/ 06/ 05 12/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 150 1, 500. 00 225, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 4, 560 6. 00 27, 360. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 12, 150. 00 12, 150. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 59, 000. 00 59, 000. 00
6 074028 TEMPORARY FI BER ROLL M 19, 500 2.50 48, 750. 00
7 074029 TEMPORARY SI LT FENCE M 5, 000 6. 00 30, 000. 00
8 074030 TEMPORARY STRAW BALE EA 1, 000 17. 00 17, 000. 00
9 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 6 2, 800. 00 16, 800. 00
10 074034 TEMPORARY COVER MR 2, 000 2.50 5. 000. 00
11 (S) 120090 CONSTRUCTI ON  AREA SI GNS LS LUMP SUM 30, 000. 00 30, 000. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 325, 000. 00 325, 000. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 5, 000. 00 20, 000. 00
14 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 930 18. 00 16, 740. 00
15 150742 REMOVE ROADSI DE Sl GN EA 14 80. 00 1, 120. 00
16 150801 REMOVE OVERSI DE DRAI N EA 28 700. 00 19, 600. 00
17 150820 REMOVE | NLET EA 13 500. 00 6, 500. 00
18 150821 RENMOVE HEADWALL EA 1 750. 00 750. 00
19 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 65. 00 1, 495. 00
20 152316 RESET ROADSI DE SI GN ( ONE POST) EA 28 175. 00 4, 900. 00
21 152317 RESET ROADSI DE SI GN ( TWD PCST) EA 13 175. 00 2, 275. 00
22 152473 ADJUST UNDERDRAI N RI SER EA 3 500. 00 1, 500. 00
23 152604 MODI FY | NLET EA 1 3, 500. 00 3, 500. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 50, 000 2.00 100, 000. 00
25 170101 DEVELOP WATER SUPPLY LS LUMP SUM 16, 200. 00 16, 200. 00
26 190101 ROADVAY EXCAVATI ON VB 33, 400 18. 50 617, 900. 00
27 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 9, 300 34. 00 316, 200. 00
28 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 76 400. 00 30, 400. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 19, 000 1. 00 19, 000. 00
30 (S) 203024 COMPCST ( EROSI ON CONTROL) B 190 300. 00 57, 000. 00
31 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 5 1, 000. 00 5, 000. 00
32 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 2,070 2.50 5,175. 00
34 260201 CLASS 2 AGGREGATE BASE B 16, 400 54. 00 885, 600. 00
35 390155 ASPHALT CONCRETE (TYPE A) TONN 23, 200 82. 00 1, 902, 400. 00
36 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 230 90. 00 20, 700. 00

AREA)



04- 258714 Bl D245

04- SOL- 680 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
12/ 06/ 05 12/ 07/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 2, 260 2.50 5, 650. 00

38 394054 SHOULDER RUMBLE STRI P STA 290 96. 00 27, 840. 00
(AC, GROUND- I N | NDENTATI ONS)

39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 3, 000. 00 18, 000. 00

40 510526 M NOR CONCRETE ( BACKFI LL) VB 3.3 500. 00 1, 650. 00

41 566011 ROADSI DE SI GN - ONE POST EA 10 195. 00 1, 950. 00

42 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 100. 00 400. 00
METHOD)

43 650075 600 MM RElI NFORCED CONCRETE PI PE M 2 700. 00 1, 400. 00

44 650079 900 MM REI NFORCED CONCRETE PI PE M 3 800. 00 2, 400. 00

45 664014 450 MM CORRUGATED STEEL PI PE M 16 500. 00 8, 000. 00
(1.63 MV THI CK)

46 664019 600 MM CORRUGATED STEEL PI PE M 6 600. 00 3, 600. 00
(1.63 MV THI CK)

47 664027 750 MM CORRUGATED STEEL Pl PE M 7 700. 00 4,900. 00
(1.63 MV THI CK)

48 680635 200 MM NON- PERFORATED STEEL M 20 225. 00 4,500. 00
Pl PE UNDERDRAI N

49 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 14 1, 100. 00 15, 400. 00
(1.63 MV THI CK)

50 705044 450 MM STEEL FLARED END SECTI ON EA 2 250. 00 500. 00

51 705227 900 MM CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00

52 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 1 1, 500. 00 1, 500. 00

53 721810 SLOPE PAVI NG ( CONCRETE) VB 120 1, 200. 00 144, 000. 00

54 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 227 4.00 4,908. 00

55 037798 CONCRETE BARRI ER MARKER EA 16 51. 00 816. 00

56 820107 DELI NEATOR ( CLASS 1) EA 260 30. 00 7, 800. 00

57 820110 M LEPOST MARKER EA 22 35. 00 770. 00

58 820112 MARKER ( CULVERT) EA 62 35. 00 2,170. 00

59 820132 OBJECT MARKER (TYPE L) EA 33 50. 00 1, 650. 00

60 (S) 832001 METAL BEAM GUARD RAI LI NG M 470 97. 00 45, 590. 00

61 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 19 2, 400. 00 45, 600. 00

62 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 5 2, 600. 00 13, 000. 00

63 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 28 2, 400. 00 67, 200. 00

64 037799 CONCRETE BARRI ER ( TYPE 60C - MOD) M 1,810 400. 00 724, 000. 00

65 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 14 75. 00 1, 050. 00

66 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 44,900 .70 31, 430. 00

( SPRAYABLE)



04- 258714 Bl D245

04- SOL- 680 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
12/ 06/ 05 12/ 07/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 800 4.00 3, 200. 00
68 (S) 860401 LI GHTI NG LS LUWP SUM 127, 000. 00 127, 000. 00
69 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 20, 000. 00 20, 000. 00
70 (S) 869034 NO. 5(T) PULL BOX EA 88 875. 00 77,000. 00
71 (S) 869042 ADJUST PULL BOX EA 67 260. 00 17, 420. 00
72 000002 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
73 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 29, 000. 00 29, 000. 00
74 (S) 200002 ROADSI DE CLEARI NG LS LUWP SUM 75, 500. 00 75, 500. 00
75 (S) 203021 FI BER ROLLS M 17, 000 8. 50 144, 500. 00
76 (S) 037996 PURE LI VE SEED ( EROSI ON CONTROL) ( GRASS) KG 480 118. 00 56, 640. 00
77 (S) 037997 PURE LI VE SEED ( EROSI ON CONTROL) (WOODY) KG 280 235. 00 65, 800. 00
78 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROCSI ON CONTRQL) KG 9, 500 2.25 21, 375. 00
79 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4,000. 00 4, 000. 00
80 (S) 037998 TREE REMOVAL PLAN LS LUWVP SUM 2, 000. 00 2, 000. 00
81 999990 MOBI LI ZATI ON LS LUMP SUM 605, 000. 00 605, 000. 00

TOTAL 7,297,624. 00



04- 258714 Bl D245

04- SOL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
12/ 06/ 05 12/ 07/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 3, 500. 00 3500. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00 10, 000. 00 10000. 00

2 1, 100. 00 165000. 00 625. 00 93750. 00 775.00 116250. 00 4, 300. 00 645000. 00

3 9. 00 41040. 00 7.40 33744. 00 11.70 53352. 00 5. 00 22800. 00

4 4,070. 00 4070. 00 12, 150. 00 12150. 00 12, 150. 00 12150. 00 12, 150. 00 12150. 00

5 27, 665. 00 27665. 00 17, 000. 00 17000. 00 10, 000. 00 10000. 00 49, 000. 00 49000. 00

6 12. 30 239850. 00 4.00 78000. 00 13. 00 253500. 00 7.00 136500. 00

7 16. 00 80000. 00 6. 00 30000. 00 12. 00 60000. 00 8. 00 40000. 00

8 70. 25 70250. 00 24.00 24000. 00 35. 00 35000. 00 22.00 22000. 00

9 2,750. 00 16500. 00 1, 000. 00 6000. 00 1, 540. 00 9240. 00 1, 850. 00 11100. 00
10 1.65 3300. 00 2.85 5700. 00 5.00 10000. 00 6. 00 12000. 00
11 38, 390. 00 38390. 00 14, 800. 00 14800. 00 41, 000. 00 41000. 00 35, 000. 00 35000. 00
12 58, 200. 00 58200. 00 286, 007. 00 286007. 00 320, 000. 00 320000. 00 260, 000. 00 260000. 00
13 3, 300. 00 13200. 00 10, 000. 00 40000. 00 15, 650. 00 62600. 00 8, 000. 00 32000. 00
14 27.50 25575. 00 18. 00 16740. 00 18. 45 17158. 50 29. 00 26970. 00
15 88. 00 1232. 00 80. 00 1120. 00 85. 00 1190. 00 80. 00 1120. 00
16 330. 00 9240. 00 575. 00 16100. 00 700. 00 19600. 00 1, 800. 00 50400. 00
17 550. 00 7150. 00 600. 00 7800. 00 700. 00 9100. 00 1, 100. 00 14300. 00
18 825. 00 825. 00 4,500. 00 4500. 00 1,175.00 1175. 00 2, 000. 00 2000. 00
19 61. 60 1416. 80 65. 00 1495. 00 66. 00 1518. 00 59. 00 1357. 00
20 193. 00 5404. 00 175. 00 4900. 00 180. 00 5040. 00 175. 00 4900. 00
21 193. 00 2509. 00 175. 00 2275. 00 180. 00 2340. 00 175. 00 2275. 00
22 550. 00 1650. 00 450. 00 1350. 00 320. 00 960. 00 750. 00 2250. 00
23 2,200. 00 2200. 00 3, 200. 00 3200. 00 1, 500. 00 1500. 00 500. 00 500. 00
24 3.20 160000. 00 3. 00 150000. 00 3.45 172500. 00 3. 00 150000. 00
25 16, 200. 00 16200. 00 16, 200. 00 16200. 00 16, 200. 00 16200. 00 16, 200. 00 16200. 00
26 34. 30 1145620. 00 41. 00 1369400. 00 60. 00 2004000. 00 46. 00 1536400. 00
27 8. 00 74400. 00 12. 15 112995. 00 32. 45 301785. 00 17.00 158100. 00
28 704. 00 53504. 00 372.00 28272. 00 400. 00 30400. 00 700. 00 53200. 00
29 . 88 16720. 00 .81 15390. 00 1.00 19000. 00 1.00 19000. 00
30 330. 00 62700. 00 424. 00 80560. 00 300. 00 57000. 00 310. 00 58900. 00
31 962. 50 4812. 50 2,500. 00 12500. 00 1, 000. 00 5000. 00 1, 000. 00 5000. 00
32 .00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
33 8. 80 18216. 00 4.02 8321. 40 2.50 5175. 00 9. 00 18630. 00
34 65. 00 1066000. 00 69. 00 1131600. 00 63. 00 1033200. 00 63. 00 1033200. 00
35 78.50 1821200. 00 94. 40 2190080. 00 81. 00 1879200. 00 80. 00 1856000. 00
36 33. 00 7590. 00 24.00 5520. 00 50. 00 11500. 00 35. 00 8050. 00
37 2.75 6215. 00 4.60 10396. 00 9. 40 21244, 00 9. 00 20340. 00
38 136. 00 39440. 00 120. 00 34800. 00 150. 00 43500. 00 100. 00 29000. 00
39 2,200. 00 13200. 00 1, 650. 00 9900. 00 2,330. 00 13980. 00 650. 00 3900. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04- 258714
04- SOL- 680
12/ 06/ 05

.40
.90
.43

107630.
62700.
13750.
64680.

747530.

1155.
33675.
3520.

180000.
22000.
48400.
10318.

0.
23900.
75500.

183260.
54912.
64372.
13585.

SUMMARY

OF

.20

REMA/

590060.
1050.
31430.
3200.
127000.
25000.
44000.
9380.
0.
28969.
75500.
196010.
86400.
101080.
20900.

NI NG BI DDERS

615400.
1400.
67350.
4800.
167000.
20100.
57200.
17755.
0.
22000.
35500.
170000.
57600.
65800.
21375.

Bl D245
PAGE 17
12/ 07/ 05
FI FTH
Bl D AMOUNT
250. 00 825
195. 00 1950
100. 00 400
1, 300. 00 2600
1, 200. 00 3600
600. 00 9600
550. 00 3300
950. 00 6650
350. 00 7000
900. 00 12600
850. 00 1700
3, 500. 00 3500
2, 000. 00 2000
1, 700. 00 204000
5. 00 6135
150. 00 2400
30. 00 7800
35. 00 770
35. 00 2170
50. 00 1650.
218. 00 102460.
3, 150. 00 59850.
2, 650. 00 13250.
2,200. 00 61600.
380. 00 687800.
75. 00 1050.
.70 31430.
4.00 3200.
179, 000. 00 179000.
22,000. 00 22000.
500. 00 44000.
140. 00 9380.
.00 0.
22,000. 00 22000.
75, 500. 00 75500.
11.00 187000.
125. 00 60000.
250. 00 70000.
2.40 22800.



04- 258714

Bl D245

04- SOL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
12/ 06/ 05 12/ 07/ 05
------------------------------- T P e e e e EPEPREE
SECOND | THI RD FOURTH | FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
_____________________________________________________________________________________________ |_______________________________
50, 600. 00 50600. 00| 5, 000. 00 5000. 00| 46, 000. 00 46000. 00| 46, 000. 00 46000. 00
2,200. 00 2200. 00| 2,000. 00 2000. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00
811, 000. 00 811000. 00| 840, 000. 00 840000. 00| 542, 250. 00 542250. 00| 900, 000. 00 900000. 00
8,112,517.25 8,448, 975. 90 9, 002, 059. 50 9, 240, 512. 00



04- 258714 Bl D245
04- SOL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 19
12/ 06/ 05 12/ 07/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 10, 000. 00 10000. 00 10, 000. 00 10000. 00
2 2, 850. 00 427500. 00 850. 00 127500. 00
3 25. 00 114000. 00 50. 00 228000. 00
4 12, 150. 00 12150. 00 12, 150. 00 12150. 00
5 110, 000. 00 110000. 00 175, 000. 00 175000. 00
6 9. 00 175500. 00 20. 90 407550. 00
7 60. 00 300000. 00 35. 00 175000. 00
8 34. 00 34000. 00 75. 00 75000. 00
9 3, 000. 00 18000. 00 17, 000. 00 102000. 00
10 12. 00 24000. 00 3. 00 6000. 00
11 50, 000. 00 50000. 00 175, 000. 00 175000. 00
12 500, 000. 00 500000. 00 475, 000. 00 475000. 00
13 4, 000. 00 16000. 00 50, 000. 00 200000. 00
14 25.00 23250. 00 30. 00 27900. 00
15 100. 00 1400. 00 300. 00 4200. 00
16 1, 500. 00 42000. 00 1, 100. 00 30800. 00
17 1, 800. 00 23400. 00 750. 00 9750. 00
18 4,500. 00 4500. 00 4,900. 00 4900. 00
19 56. 00 1288. 00 60. 00 1380. 00
20 175. 00 4900. 00 400. 00 11200. 00
21 175. 00 2275. 00 1, 200. 00 15600. 00
22 1, 000. 00 3000. 00 500. 00 1500. 00
23 3, 000. 00 3000. 00 2, 000. 00 2000. 00
24 3. 00 150000. 00 3.25 162500. 00
25 16, 000. 00 16000. 00 16, 200. 00 16200. 00
26 64. 00 2137600. 00 26. 90 898460. 00
27 21.00 195300. 00 29.50 274350. 00
28 375. 00 28500. 00 400. 00 30400. 00
29 1.00 19000. 00 1.00 19000. 00
30 425. 00 80750. 00 300. 00 57000. 00
31 2,500. 00 12500. 00 1, 000. 00 5000. 00
32 .00 0. 00 .00 0. 00
33 4.00 8280. 00 3.00 6210. 00
34 70. 00 1148000. 00 116. 00 1902400. 00
35 80. 00 1856000. 00 116. 00 2691200. 00
36 160. 00 36800. 00 69. 00 15870. 00
37 15. 00 33900. 00 15. 00 33900. 00
38 200. 00 58000. 00 60. 00 17400. 00
39 5, 400. 00 32400. 00 4, 000. 00 24000. 00




04- 258714 Bl D245

04- SOL- 680 SUMMARY OF REMAI NI NG BI DDERS PAGE 20
12/ 06/ 05 12/ 07/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 230. 00 759. 00 2, 000. 00 6600. 00
41 200. 00 2000. 00 200. 00 2000. 00
42 100. 00 400. 00 200. 00 800. 00
43 600. 00 1200. 00 1, 000. 00 2000. 00
44 500. 00 1500. 00 1, 200. 00 3600. 00
45 400. 00 6400. 00 606. 00 9696. 00
46 550. 00 3300. 00 1, 700. 00 10200. 00
47 4,225.00 29575. 00 1, 800. 00 12600. 00
48 65. 00 1300. 00 610. 00 12200. 00
49 2, 000. 00 28000. 00 1, 200. 00 16800. 00
50 500. 00 1000. 00 1, 100. 00 2200. 00
51 2, 000. 00 2000. 00 1, 000. 00 1000. 00
52 4, 500. 00 4500. 00 1, 000. 00 1000. 00
53 2, 000. 00 240000. 00 2,100. 00 252000. 00
54 4.00 4908. 00 3.50 4294. 50
55 35. 00 560. 00 50. 00 800. 00
56 30. 00 7800. 00 35. 00 9100. 00
57 35. 00 770. 00 40. 00 880. 00
58 35. 00 2170. 00 40. 00 2480. 00
59 50. 00 1650. 00 40. 00 1320. 00
60 208. 00 97760. 00 225.00 105750. 00
61 3, 000. 00 57000. 00 3, 300. 00 62700. 00
62 2,500. 00 12500. 00 2, 750. 00 13750. 00
63 2,100. 00 58800. 00 2,500. 00 70000. 00
64 470. 00 850700. 00 500. 00 905000. 00
65 75. 00 1050. 00 80. 00 1120. 00
66 1.00 44900. 00 1.00 44900. 00
67 4.00 3200. 00 4.00 3200. 00
68 233, 000. 00 233000. 00 185, 000. 00 185000. 00
69 20, 000. 00 20000. 00 25, 000. 00 25000. 00
70 500. 00 44000. 00 700. 00 61600. 00
71 140. 00 9380. 00 350. 00 23450. 00
72 .00 0. 00 .00 0. 00
73 22,000. 00 22000. 00 21,728.00 21728. 00
74 75, 500. 00 75500. 00 75, 500. 00 75500. 00
75 12. 00 204000. 00 10. 00 170000. 00
76 180. 00 86400. 00 120. 00 57600. 00
77 360. 00 100800. 00 250. 00 70000. 00
78 2.25 21375. 00 3.00 28500. 00



04- 258714
04- SOL- 680 SUMMARY OF REMA/
12/ 06/ 05
_______________________________ [ = m oo
SI XTH | SEVENTH
BI D AMOUNT [ BI D AMOUNT
46, 000. 00 46000. 00| 70, 000. 00 70000. 00
20, 000. 00 20000. 00| 35, 000. 00 35000. 00
400, 000. 00 400000. 00| 160, 000. 00 160000. 00

10, 461, 350. 00

10, 972, 688. 50

N

N G

B

DDERS

Bl D245
PAGE 21
12/ 07/ 05



